Letting Date: August 20, 2026, 10:30 A.M.
Call Order: 640 **Contract ID:** 260200
J/P No.: 38541(04) **Project No.:** NHPP-008N(111)PM **Contract Time:**
County: TEXAS
Description: RESURFACE (ASPHALT)
US-54: FROM THE JUNCTION OF COUNTY ROAD N0835 RD, EXTEND SOUTHWEST NEAR GOODWELL.
PROJECT LENGTH = 7.10 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	2,261,740.00		
1	J&R Constructors Group	2,389,765.00	105.66	100.00
2	THE CUMMINS CONSTRUCTION CO., INC.	2,679,108.45	118.45	112.11

Letting Date: August 20, 2026, 10:30 A.M.
Call Order: 640 **Contract ID:** 260200

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0001**	**ROADWAY**		
0010	407(A)7200	FOG SEAL	6,000.000	GAL
	Engineer's Estimate		**3.25**	**19,500.00**
1	J&R Constructors Group		6.00	36,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.		5.05	30,300.00
0020	407(C)7400	(SP) POLYMER MOD. CATIONIC RAPID SET - 1S	26,200.000	GAL
	Engineer's Estimate		**3.00**	**78,600.00**
1	J&R Constructors Group		3.25	85,150.00
2	THE CUMMINS CONSTRUCTION CO., INC.		3.50	91,700.00
0030	411(C)1420	SUPERPAVE, TYPE S4(PG 70-28 OK)	11,900.000	TON
	Engineer's Estimate		**140.00**	**1,666,000.00**
1	J&R Constructors Group		149.00	1,773,100.00
2	THE CUMMINS CONSTRUCTION CO., INC.		155.50	1,850,450.00
0040	411(I)2000	SUPERPAVE, TYPE S4(PATCH)(PG64-22OK)	250.000	TON
	Engineer's Estimate		**260.00**	**65,000.00**
1	J&R Constructors Group		215.00	53,750.00
2	THE CUMMINS CONSTRUCTION CO., INC.		264.65	66,162.50
0050	412 3100	COLD MILLING PAVEMENT	104,500.000	SY
	Engineer's Estimate		**2.00**	**209,000.00**
1	J&R Constructors Group		2.30	240,350.00
2	THE CUMMINS CONSTRUCTION CO., INC.		2.20	229,900.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**TRAFFIC**		
0060	856(A)8207	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(6" WIDE)	85,000.000	LF
	Engineer's Estimate		**0.75**	**63,750.00**
1	J&R Constructors Group		0.73	62,050.00
2	THE CUMMINS CONSTRUCTION CO., INC.		0.90	76,500.00
0070	880(A)6220	ARROW DISPLAY(TYPE C)	90.000	SD
	Engineer's Estimate		**25.00**	**2,250.00**
1	J&R Constructors Group		5.00	450.00
2	THE CUMMINS CONSTRUCTION CO., INC.		5.15	463.50
0080	880(J)7100	(SP) CONSTRUCTION TRAFFIC CONTROL	45.000	SD
	Engineer's Estimate		**500.00**	**22,500.00**
1	J&R Constructors Group		185.00	8,325.00
2	THE CUMMINS CONSTRUCTION CO., INC.		190.55	8,574.75
0090	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	118.000	SD
	Engineer's Estimate		**30.00**	**3,540.00**
1	J&R Constructors Group		5.00	590.00
2	THE CUMMINS CONSTRUCTION CO., INC.		5.15	607.70

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**CONSTRUCTION**		

Letting Date: August 20, 2026, 10:30 A.M.

Call Order: 640 **Contract ID:** 260200

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**CONSTRUCTION**		
0100	641 2110	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**131,600.00**	**131,600.00**
1	J&R Constructors Group		130,000.00	130,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.		324,450.00	324,450.00