Letting Date: August 20, 2026, 10:30 A.M.
Call Order: 095 **Contract ID:** 260204
J/P No.: 39391(04) **Project No.:** CSM-27A-S **Contract Time:**
County: WASHITA
Description: REHABILITATE AIRFIELD PAVEMENTS
(INFINITY ONE OKLAHOMA SPACEPORT):
PHASE 6 AT CLINTON SHERMAN AIRPORT IN BURNS FLAT.

	VENDORNAME	PROPOSALITEMTO		
1	Stuever Dirtworks, LLC	7,216,631.75	94.86	100.00
2	RUDY CONSTRUCTION CO.	7,455,831.25	98.00	103.31
	Engineer's Estimate	7,607,809.50		
3	Tri-City Seal Company, Inc. TCS General Contractors	8,696,885.00	114.32	120.51

Letting Date: August 20, 2026, 10:30 A.M.
Call Order: 095 **Contract ID:** 260204

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	**Runway Rehabilitation**				
0010	ODOT-307	Treated Subgrade	1,920.000	SY	
	Engineer's Estimate		**25.00**		**48,000.00**
1	Stuever Dirtworks, LLC		20.00		38,400.00
2	RUDY CONSTRUCTION CO.		25.00		48,000.00
3	Tri-City Seal Company, Inc. TCS General Contractors		62.00		119,040.00
0020	ODOT-414	Concrete Pavement	4,500.000	SY	
	Engineer's Estimate		**315.00**		**1,417,500.00**
1	Stuever Dirtworks, LLC		301.00		1,354,500.00
2	RUDY CONSTRUCTION CO.		310.00		1,395,000.00
3	Tri-City Seal Company, Inc. TCS General Contractors		330.00		1,485,000.00
0030	P-101-004	Concrete Pavement Removal	2,600.000	SY	
	Engineer's Estimate		**90.00**		**234,000.00**
1	Stuever Dirtworks, LLC		65.00		169,000.00
2	RUDY CONSTRUCTION CO.		75.00		195,000.00
3	Tri-City Seal Company, Inc. TCS General Contractors		95.00		247,000.00
0040	P-101-005	Pavement and Base Removal	1,920.000	SY	
	Engineer's Estimate		**60.00**		**115,200.00**
1	Stuever Dirtworks, LLC		45.00		86,400.00
2	RUDY CONSTRUCTION CO.		40.00		76,800.00
3	Tri-City Seal Company, Inc. TCS General Contractors		222.00		426,240.00
0050	S-502-002	Spall Repair	1,050.000	SF	
	Engineer's Estimate		**350.00**		**367,500.00**
1	Stuever Dirtworks, LLC		491.00		515,550.00
2	RUDY CONSTRUCTION CO.		375.00		393,750.00
3	Tri-City Seal Company, Inc. TCS General Contractors		215.00		225,750.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**Striping**				
0060	P-101-030	Pavement Marking Removal	2,325.000	SF	
	Engineer's Estimate		**1.50**		**3,487.50**
1	Stuever Dirtworks, LLC		4.00		9,300.00
2	RUDY CONSTRUCTION CO.		2.00		4,650.00
3	Tri-City Seal Company, Inc. TCS General Contractors		2.00		4,650.00
0070	P-605-002	Joint Sealant	67,000.000	LF	
	Engineer's Estimate		**4.00**		**268,000.00**
1	Stuever Dirtworks, LLC		3.23		216,410.00
2	RUDY CONSTRUCTION CO.		2.50		167,500.00
3	Tri-City Seal Company, Inc. TCS General Contractors		5.00		335,000.00
0080	P-620-015	Reflectorized Pavement Marking	6,475.000	SF	
	Engineer's Estimate		**3.00**		**19,425.00**
1	Stuever Dirtworks, LLC		6.25		40,468.75
2	RUDY CONSTRUCTION CO.		3.75		24,281.25
3	Tri-City Seal Company, Inc. TCS General Contractors		3.00		19,425.00

Letting Date: August 20, 2026, 10:30 A.M.
Call Order: 095 **Contract ID:** 260204

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**Striping**	
0090	P-620-016	Non-Reflectorized Pavement Marking	9,900.000 SF
	Engineer's Estimate	**2.50**	**24,750.00**
1	Stuever Dirtworks, LLC	5.50	54,450.00
2	RUDY CONSTRUCTION CO.	2.50	24,750.00
3	Tri-City Seal Company, Inc. TCS General Contractors	2.00	19,800.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**Temporary Traffic Control**	
0100	TEMP-001	Temporary Marking, Lighting & Barricades	1.000 LSUM
	Engineer's Estimate	**40,000.00**	**40,000.00**
1	Stuever Dirtworks, LLC	50,000.00	50,000.00
2	RUDY CONSTRUCTION CO.	50,000.00	50,000.00
3	Tri-City Seal Company, Inc. TCS General Contractors	75,000.00	75,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**Construction**	
0110	C-100-001	Contractor Quality Control Program (CQCP)	1.000 LSUM
	Engineer's Estimate	**65,073.00**	**65,073.00**
1	Stuever Dirtworks, LLC	65,000.00	65,000.00
2	RUDY CONSTRUCTION CO.	175,000.00	175,000.00
3	Tri-City Seal Company, Inc. TCS General Contractors	100,000.00	100,000.00
0120	C-105-001	Mobilization	1.000 LSUM
	Engineer's Estimate	**289,215.00**	**289,215.00**
1	Stuever Dirtworks, LLC	280,000.00	280,000.00
2	RUDY CONSTRUCTION CO.	280,000.00	280,000.00
3	Tri-City Seal Company, Inc. TCS General Contractors	330,000.00	330,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0005**	**Add Alternate 1 - Additional North GA Apron Rehabilitation**	
0130	ODOT-414	Concrete Pavement	700.000 SY
	Engineer's Estimate	**315.00**	**220,500.00**
1	Stuever Dirtworks, LLC	301.00	210,700.00
2	RUDY CONSTRUCTION CO.	350.00	245,000.00
3	Tri-City Seal Company, Inc. TCS General Contractors	330.00	231,000.00
0140	P-101-004	Concrete Pavement Removal	700.000 SY
	Engineer's Estimate	**90.00**	**63,000.00**
1	Stuever Dirtworks, LLC	65.00	45,500.00
2	RUDY CONSTRUCTION CO.	125.00	87,500.00
3	Tri-City Seal Company, Inc. TCS General Contractors	95.00	66,500.00
0150	P-605-002	Joint Sealant	6,600.000 LF
	Engineer's Estimate	**4.00**	**26,400.00**
1	Stuever Dirtworks, LLC	3.23	21,318.00
2	RUDY CONSTRUCTION CO.	2.50	16,500.00
3	Tri-City Seal Company, Inc. TCS General Contractors	5.00	33,000.00

Letting Date: August 20, 2026, 10:30 A.M.
Call Order: 095 **Contract ID:** 260204

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0005	**Add Alternate 1 - Additional North GA Apron Rehabilitation**				
0160	P-620-015	Reflectorized Pavement Marking	400.000	SF	
	Engineer's Estimate		**3.00**		**1,200.00**
1	Stuever Dirtworks, LLC		6.25		2,500.00
2	RUDY CONSTRUCTION CO.		3.75		1,500.00
3	Tri-City Seal Company, Inc. TCS General Contractors		3.00		1,200.00
0170	P-620-016	Non-Reflectorized Pavement Marking	350.000	SF	
	Engineer's Estimate		**2.50**		**875.00**
1	Stuever Dirtworks, LLC		5.50		1,925.00
2	RUDY CONSTRUCTION CO.		2.50		875.00
3	Tri-City Seal Company, Inc. TCS General Contractors		2.00		700.00
0180	S-502-002	Spall Repair	50.000	SF	
	Engineer's Estimate		**350.00**		**17,500.00**
1	Stuever Dirtworks, LLC		491.00		24,550.00
2	RUDY CONSTRUCTION CO.		375.00		18,750.00
3	Tri-City Seal Company, Inc. TCS General Contractors		222.00		11,100.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0006	**Add Alternate 2 - Additional South Apron Rehabilitation**				
0190	ODOT-414	Concrete Pavement	1,650.000	SY	
	Engineer's Estimate		**160.00**		**264,000.00**
1	Stuever Dirtworks, LLC		301.00		496,650.00
2	RUDY CONSTRUCTION CO.		350.00		577,500.00
3	Tri-City Seal Company, Inc. TCS General Contractors		330.00		544,500.00
0200	P-101-004	Concrete Pavement Removal	1,650.000	SY	
	Engineer's Estimate		**90.00**		**148,500.00**
1	Stuever Dirtworks, LLC		65.00		107,250.00
2	RUDY CONSTRUCTION CO.		125.00		206,250.00
3	Tri-City Seal Company, Inc. TCS General Contractors		95.00		156,750.00
0210	P-605-002	Joint Sealant	25,500.000	LF	
	Engineer's Estimate		**4.00**		**102,000.00**
1	Stuever Dirtworks, LLC		3.23		82,365.00
2	RUDY CONSTRUCTION CO.		2.50		63,750.00
3	Tri-City Seal Company, Inc. TCS General Contractors		5.00		127,500.00
0220	P-620-015	Reflectorized Pavement Marking	300.000	SF	
	Engineer's Estimate		**3.00**		**900.00**
1	Stuever Dirtworks, LLC		6.25		1,875.00
2	RUDY CONSTRUCTION CO.		3.75		1,125.00
3	Tri-City Seal Company, Inc. TCS General Contractors		3.00		900.00
0230	P-620-016	Non-Reflectorized Pavement Marking	440.000	SF	
	Engineer's Estimate		**2.50**		**1,100.00**
1	Stuever Dirtworks, LLC		5.50		2,420.00
2	RUDY CONSTRUCTION CO.		2.50		1,100.00
3	Tri-City Seal Company, Inc. TCS General Contractors		2.00		880.00

Letting Date: August 20, 2026, 10:30 A.M.
Call Order: 095 **Contract ID:** 260204

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0006	**Add Alternate 2 - Additional South Apron Rehabilitation**			
0240	S-502-002	Spall Repair	1,100.000	SF
	Engineer's Estimate		**350.00**	**385,000.00**
1	Stuever Dirtworks, LLC		491.00	540,100.00
2	RUDY CONSTRUCTION CO.		375.00	412,500.00
3	Tri-City Seal Company, Inc. TCS General Contractors		222.00	244,200.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0007	**Add Alternate 3 - Additional North GA Apron Reconstruction 16" Concrete Pavement**			
0250	C-100-001	Contractor Quality Control Program (CQCP)	1.000	LSUM
	Engineer's Estimate		**45,673.00**	**45,673.00**
1	Stuever Dirtworks, LLC		40,000.00	40,000.00
2	RUDY CONSTRUCTION CO.		125,000.00	125,000.00
3	Tri-City Seal Company, Inc. TCS General Contractors		34,000.00	34,000.00
0260	C-105-001	Mobilization	1.000	LSUM
	Engineer's Estimate		**216,185.00**	**216,185.00**
1	Stuever Dirtworks, LLC		150,000.00	150,000.00
2	RUDY CONSTRUCTION CO.		185,000.00	185,000.00
3	Tri-City Seal Company, Inc. TCS General Contractors		200,000.00	200,000.00
0270	ODOT-307	Treated Subgrade	4,750.000	SY
	Engineer's Estimate		**25.00**	**118,750.00**
1	Stuever Dirtworks, LLC		20.00	95,000.00
2	RUDY CONSTRUCTION CO.		15.00	71,250.00
3	Tri-City Seal Company, Inc. TCS General Contractors		62.00	294,500.00
0280	ODOT-414	Concrete Pavement	4,750.000	SY
	Engineer's Estimate		**315.00**	**1,496,250.00**
1	Stuever Dirtworks, LLC		250.00	1,187,500.00
2	RUDY CONSTRUCTION CO.		270.00	1,282,500.00
3	Tri-City Seal Company, Inc. TCS General Contractors		236.00	1,121,000.00
0290	P-101-005	Pavement and Base Removal	4,750.000	SY
	Engineer's Estimate		**60.00**	**285,000.00**
1	Stuever Dirtworks, LLC		45.00	213,750.00
2	RUDY CONSTRUCTION CO.		40.00	190,000.00
3	Tri-City Seal Company, Inc. TCS General Contractors		90.00	427,500.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0008	**Add Alternate 4 - Additional North GA Apron Reconstruction 8" Concrete Pavement**			
0300	C-100-001	Contractor Quality Control Program (CQCP)	1.000	LSUM
	Engineer's Estimate		**26,794.00**	**26,794.00**
1	Stuever Dirtworks, LLC		40,000.00	40,000.00
2	RUDY CONSTRUCTION CO.		75,000.00	75,000.00
3	Tri-City Seal Company, Inc. TCS General Contractors		34,000.00	34,000.00

Letting Date: August 20, 2026, 10:30 A.M.
Call Order: 095 **Contract ID:** 260204

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0008**	**Add Alternate 4 - Additional North GA Apron Reconstruction 8" Concrete Pavement**	
0310	C-105-001	Mobilization	1.000 LSUM
	Engineer's Estimate	**132,282.00**	**132,282.00**
1	Stuever Dirtworks, LLC	100,000.00	100,000.00
2	RUDY CONSTRUCTION CO.	110,000.00	110,000.00
3	Tri-City Seal Company, Inc. TCS General Contractors	180,000.00	180,000.00
0320	ODOT-307	Treated Subgrade	4,750.000 SY
	Engineer's Estimate	**25.00**	**118,750.00**
1	Stuever Dirtworks, LLC	20.00	95,000.00
2	RUDY CONSTRUCTION CO.	15.00	71,250.00
3	Tri-City Seal Company, Inc. TCS General Contractors	62.00	294,500.00
0330	ODOT-414	Concrete Pavement	4,750.000 SY
	Engineer's Estimate	**160.00**	**760,000.00**
1	Stuever Dirtworks, LLC	150.00	712,500.00
2	RUDY CONSTRUCTION CO.	160.00	760,000.00
3	Tri-City Seal Company, Inc. TCS General Contractors	185.00	878,750.00
0340	P-101-005	Pavement and Base Removal	4,750.000 SY
	Engineer's Estimate	**60.00**	**285,000.00**
1	Stuever Dirtworks, LLC	35.00	166,250.00
2	RUDY CONSTRUCTION CO.	25.00	118,750.00
3	Tri-City Seal Company, Inc. TCS General Contractors	90.00	427,500.00