Letting Date: September 10, 2026, 10:30 A.M.
Call Order: 716 **Contract ID:** 260209
J/P No.: 27101(10) **Project No.:** STP-211C(109)PM **Contract Time:**
County: CHEROKEE
Description: RESURFACE (ASPHALT)
SH-82: FROM THE US-62 INTERSECTION,
EXTEND NORTH NEAR TAHLEQUAH.
PROJECT LENGTH = 6.382 MILES

	VENDORNAME	PROPOSALITEMTO		
1	Robinson Construction, LLC	2,626,574.02	61.39	100.00
2	APAC-CENTRAL, INC.	2,994,966.58	70.00	114.03
3	BECCO CONTRACTORS, INC.	3,278,000.00	76.62	124.80
4	SHERWOOD CONSTRUCTION CO., INC.	3,929,442.83	91.84	149.60

Letting Date: September 10, 2026, 10:30 A.M.
Call Order: 716 **Contract ID:** 260209

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0010	407(B)7300	TACK COAT	17,001.000	GAL
	Engineer's Estimate		**2.25**	**38,252.25**
1	Robinson Construction, LLC		2.90	49,302.90
2	APAC-CENTRAL, INC.		3.00	51,003.00
3	BECCO CONTRACTORS, INC.		3.00	51,003.00
4	SHERWOOD CONSTRUCTION CO., INC.		4.70	79,904.70
0020	411(L)2424	BMD, TYPE B4 (PG 64-22 OK)	17,363.000	TON
	Engineer's Estimate		**115.00**	**1,996,745.00**
1	Robinson Construction, LLC		89.55	1,554,856.65
2	APAC-CENTRAL, INC.		101.00	1,753,663.00
3	BECCO CONTRACTORS, INC.		105.00	1,823,115.00
4	SHERWOOD CONSTRUCTION CO., INC.		132.31	2,297,298.53
0030	411(L)2428	BMD, TYPE B4 (PG 70-28 OK)	4,836.000	TON
	Engineer's Estimate		**135.00**	**652,860.00**
1	Robinson Construction, LLC		104.00	502,944.00
2	APAC-CENTRAL, INC.		109.00	527,124.00
3	BECCO CONTRACTORS, INC.		115.00	556,140.00
4	SHERWOOD CONSTRUCTION CO., INC.		139.37	673,993.32
0040	412 3100	COLD MILLING PAVEMENT	201,043.000	SY
	Engineer's Estimate		**6.00**	**1,206,258.00**
1	Robinson Construction, LLC		1.50	301,564.50
2	APAC-CENTRAL, INC.		2.20	442,294.60
3	BECCO CONTRACTORS, INC.		2.75	552,868.25
4	SHERWOOD CONSTRUCTION CO., INC.		2.99	601,118.57

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC PERMANENT				
0050	856(A)8207	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(6" WIDE)	194,291.000	LF
	Engineer's Estimate		**1.00**	**194,291.00**
1	Robinson Construction, LLC		0.57	110,745.87
2	APAC-CENTRAL, INC.		0.58	112,688.78
3	BECCO CONTRACTORS, INC.		0.60	116,574.60
4	SHERWOOD CONSTRUCTION CO., INC.		0.64	124,346.24
0060	856(A)8211	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(8" WIDE)	200.000	LF
	Engineer's Estimate		**2.50**	**500.00**
1	Robinson Construction, LLC		1.02	204.00
2	APAC-CENTRAL, INC.		1.05	210.00
3	BECCO CONTRACTORS, INC.		5.00	1,000.00
4	SHERWOOD CONSTRUCTION CO., INC.		1.14	228.00
0070	856(A)8219	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(24" WIDE)	540.000	LF
	Engineer's Estimate		**10.00**	**5,400.00**
1	Robinson Construction, LLC		5.10	2,754.00
2	APAC-CENTRAL, INC.		5.10	2,754.00
3	BECCO CONTRACTORS, INC.		10.00	5,400.00
4	SHERWOOD CONSTRUCTION CO., INC.		5.72	3,088.80

Letting Date: September 10, 2026, 10:30 A.M.
Call Order: 716 **Contract ID:** 260209

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**TRAFFIC PERMANENT**				
0080	856(B)8307	(SP) TRAFFIC STRIPE(PLURAL-COMP)(ARROWS)	35.000	EA	
	Engineer's Estimate		**250.00**		**8,750.00**
1	Robinson Construction, LLC		102.00		3,570.00
2	APAC-CENTRAL, INC.		104.00		3,640.00
3	BECCO CONTRACTORS, INC.		300.00		10,500.00
4	SHERWOOD CONSTRUCTION CO., INC.		114.49		4,007.15
0090	856(B)8315	(SP) TRAFFIC STRIPE(PLURAL-COMP)(WORDS)	1.000	EA	
	Engineer's Estimate		**350.00**		**350.00**
1	Robinson Construction, LLC		102.00		102.00
2	APAC-CENTRAL, INC.		104.00		104.00
3	BECCO CONTRACTORS, INC.		1,500.00		1,500.00
4	SHERWOOD CONSTRUCTION CO., INC.		114.49		114.49

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003	**TRAFFIC TEMPORARY**				
0100	880(A)6220	ARROW DISPLAY(TYPE C)	120.000	SD	
	Engineer's Estimate		**10.00**		**1,200.00**
1	Robinson Construction, LLC		5.10		612.00
2	APAC-CENTRAL, INC.		5.25		630.00
3	BECCO CONTRACTORS, INC.		5.00		600.00
4	SHERWOOD CONSTRUCTION CO., INC.		5.72		686.40
0110	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	4,550.000	SD	
	Engineer's Estimate		**0.50**		**2,275.00**
1	Robinson Construction, LLC		0.05		227.50
2	APAC-CENTRAL, INC.		0.06		273.00
3	BECCO CONTRACTORS, INC.		0.10		455.00
4	SHERWOOD CONSTRUCTION CO., INC.		0.06		273.00
0120	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	360.000	SD	
	Engineer's Estimate		**0.75**		**270.00**
1	Robinson Construction, LLC		2.04		734.40
2	APAC-CENTRAL, INC.		2.10		756.00
3	BECCO CONTRACTORS, INC.		3.00		1,080.00
4	SHERWOOD CONSTRUCTION CO., INC.		2.29		824.40
0130	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,560.000	SD	
	Engineer's Estimate		**1.50**		**2,340.00**
1	Robinson Construction, LLC		2.04		3,182.40
2	APAC-CENTRAL, INC.		2.10		3,276.00
3	BECCO CONTRACTORS, INC.		2.00		3,120.00
4	SHERWOOD CONSTRUCTION CO., INC.		2.29		3,572.40
0140	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	460.000	SD	
	Engineer's Estimate		**1.00**		**460.00**
1	Robinson Construction, LLC		0.51		234.60
2	APAC-CENTRAL, INC.		0.55		253.00
3	BECCO CONTRACTORS, INC.		1.00		460.00
4	SHERWOOD CONSTRUCTION CO., INC.		0.57		262.20

Letting Date: September 10, 2026, 10:30 A.M.
Call Order: 716 **Contract ID:** 260209

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003	**TRAFFIC TEMPORARY**				
0150	880(E)6600	WARNING LIGHTS(TYPE A)	7,720.000	SD	
	Engineer's Estimate		**0.05**		**386.00**
1	Robinson Construction, LLC		0.11		849.20
2	APAC-CENTRAL, INC.		0.11		849.20
3	BECCO CONTRACTORS, INC.		0.15		1,158.00
4	SHERWOOD CONSTRUCTION CO., INC.		0.11		849.20
0160	880(F)6700	DRUMS	8,300.000	SD	
	Engineer's Estimate		**0.25**		**2,075.00**
1	Robinson Construction, LLC		0.11		913.00
2	APAC-CENTRAL, INC.		0.11		913.00
3	BECCO CONTRACTORS, INC.		0.15		1,245.00
4	SHERWOOD CONSTRUCTION CO., INC.		0.11		913.00
0170	880(G)6805	CHANNELIZER CONES	1,500.000	SD	
	Engineer's Estimate		**1.00**		**1,500.00**
1	Robinson Construction, LLC		0.86		1,290.00
2	APAC-CENTRAL, INC.		1.00		1,500.00
3	BECCO CONTRACTORS, INC.		1.00		1,500.00
4	SHERWOOD CONSTRUCTION CO., INC.		0.97		1,455.00
0180	880(I)7000	FLAGGER	60.000	SD	
	Engineer's Estimate		**150.00**		**9,000.00**
1	Robinson Construction, LLC		35.00		2,100.00
2	APAC-CENTRAL, INC.		50.00		3,000.00
3	BECCO CONTRACTORS, INC.		200.00		12,000.00
4	SHERWOOD CONSTRUCTION CO., INC.		280.03		16,801.80
0190	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	370.000	SD	
	Engineer's Estimate		**15.00**		**5,550.00**
1	Robinson Construction, LLC		5.10		1,887.00
2	APAC-CENTRAL, INC.		5.50		2,035.00
3	BECCO CONTRACTORS, INC.		5.00		1,850.00
4	SHERWOOD CONSTRUCTION CO., INC.		5.72		2,116.40

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0004	**TRAFFIC SIGNALS**				
0200	828 0110	(PL)DETECTION SYSTEM (RADAR)	1.000	LSUM	
	Engineer's Estimate		**150,000.00**		**150,000.00**
1	Robinson Construction, LLC		88,500.00		88,500.00
2	APAC-CENTRAL, INC.		88,000.00		88,000.00
3	BECCO CONTRACTORS, INC.		136,431.15		136,431.15
4	SHERWOOD CONSTRUCTION CO., INC.		117,589.23		117,589.23