Letting Date: September 10, 2026, 10:30 A.M.
Call Order: 724 **Contract ID:** 260211
J/P No.: 39022(04) **Project No.:** SSR-240C(134)SR **Contract Time:**
County: LEFLORE
Description: RESURFACE (ASPHALT)
SH-63: FROM THE INTERSECTION OF US-271,
EXTEND SOUTHEAST NEAR TALIHINA.
PROJECT LENGTH = 5.94 MILES

	VENDORNAME	PROPOSALITEMTO		
1	Robinson Construction, LLC	1,644,928.18	86.12	100.00
2	APAC-CENTRAL, INC.	1,728,637.00	90.50	105.09

Letting Date: September 10, 2026, 10:30 A.M.
Call Order: 724 **Contract ID:** 260211

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0010	407(A)7200	FOG SEAL	500.000	GAL
	Engineer's Estimate		**4.00**	**2,000.00**
1	Robinson Construction, LLC		4.20	2,100.00
2	APAC-CENTRAL, INC.		6.00	3,000.00
0020	407(B)7300	TACK COAT	7,614.000	GAL
	Engineer's Estimate		**4.85**	**36,927.90**
1	Robinson Construction, LLC		2.90	22,080.60
2	APAC-CENTRAL, INC.		3.50	26,649.00
0030	411(L)2424	BMD, TYPE B4 (PG 64-22 OK)	10,100.000	TON
	Engineer's Estimate		**130.00**	**1,313,000.00**
1	Robinson Construction, LLC		114.00	1,151,400.00
2	APAC-CENTRAL, INC.		130.00	1,313,000.00
0040	412 3100	COLD MILLING PAVEMENT	90,000.000	SY
	Engineer's Estimate		**3.00**	**270,000.00**
1	Robinson Construction, LLC		3.90	351,000.00
2	APAC-CENTRAL, INC.		2.42	217,800.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0050	856(A)8207	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(6" WIDE)	125,000.000	LF
	Engineer's Estimate		**0.90**	**112,500.00**
1	Robinson Construction, LLC		0.64	80,000.00
2	APAC-CENTRAL, INC.		0.65	81,250.00
0060	856(B)8307	(SP) TRAFFIC STRIPE(PLURAL-COMP)(ARROWS)	2.000	EA
	Engineer's Estimate		**350.00**	**700.00**
1	Robinson Construction, LLC		210.00	420.00
2	APAC-CENTRAL, INC.		215.00	430.00
0070	856(B)8315	(SP) TRAFFIC STRIPE(PLURAL-COMP)(WORDS)	2.000	EA
	Engineer's Estimate		**500.00**	**1,000.00**
1	Robinson Construction, LLC		210.00	420.00
2	APAC-CENTRAL, INC.		215.00	430.00
0080	857(E)9620	(PL)CONST.ZONE PAV.MKRS(FLEX TAB)TYP.2-1	2,756.000	EA
	Engineer's Estimate		**0.85**	**2,342.60**
1	Robinson Construction, LLC		0.68	1,874.08
2	APAC-CENTRAL, INC.		0.75	2,067.00
0090	858(A)0228	PAVE.MARKERS CLASS A TYPE 2-D	400.000	EA
	Engineer's Estimate		**30.00**	**12,000.00**
1	Robinson Construction, LLC		12.60	5,040.00
2	APAC-CENTRAL, INC.		15.00	6,000.00
0100	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	4,050.000	SD
	Engineer's Estimate		**0.45**	**1,822.50**
1	Robinson Construction, LLC		0.10	405.00
2	APAC-CENTRAL, INC.		0.12	486.00

Letting Date: September 10, 2026, 10:30 A.M.
Call Order: 724 **Contract ID:** 260211

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0110	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	1,800.000	SD	
	Engineer's Estimate		**0.87**		**1,566.00**
1	Robinson Construction, LLC		0.26		468.00
2	APAC-CENTRAL, INC.		0.40		720.00
0120	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,800.000	SD	
	Engineer's Estimate		**1.25**		**2,250.00**
1	Robinson Construction, LLC		0.26		468.00
2	APAC-CENTRAL, INC.		0.40		720.00
0130	880(E)6607	WARNING LIGHTS(TYPE B)	1,350.000	SD	
	Engineer's Estimate		**0.66**		**891.00**
1	Robinson Construction, LLC		1.05		1,417.50
2	APAC-CENTRAL, INC.		1.10		1,485.00
0140	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	180.000	SD	
	Engineer's Estimate		**17.50**		**3,150.00**
1	Robinson Construction, LLC		15.75		2,835.00
2	APAC-CENTRAL, INC.		20.00		3,600.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003 CONSTRUCTION					
0150	641 2110	MOBILIZATION	1.000	LSUM	
	Engineer's Estimate		**150,000.00**		**150,000.00**
1	Robinson Construction, LLC		25,000.00		25,000.00
2	APAC-CENTRAL, INC.		71,000.00		71,000.00