Proposal: 260216 **Let Date:** October 22, 2026 **Call Order:** 250
J/P Num: 35655(07) **Proj. Num:** HSIP-255F(771)PM
Counties: OKLAHOMA
Description: SAFETY IMPROVEMENT (SIGNING)
US-77 (BROADWAY EXTENSION): FROM NE 63RD STREET,
EXTEND NORTH IN OKLAHOMA CITY AND EDMOND.
PROJECT LENGTH= 0.00 MILES

Line #		Item Description	Quantity	Unit
0001	TRAFFIC CONTROL			
0009	876(A)3210	(PL)TRUCK MOUNTED ATTENUATOR	285.000	SD
0010	880(A)6220	ARROW DISPLAY(TYPE C)	300.000	SD
0020	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	4,040.000	SD
0030	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	2,160.000	SD
0040	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	3,120.000	SD
0050	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	1,060.000	SD
0060	880(E)6607	WARNING LIGHTS(TYPE B)	2,340.000	SD
0070	880(F)6700	DRUMS	13,800.000	SD
0080	880(G)6805	CHANNELIZER CONES	3,000.000	SD
0085	880(L)7310	(SP) TRAFFIC SURVEILLANCE, OHP (NON-BID)	300.000	HOUR
0090	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	480.000	SD
0002	TRAFFIC SIGNING AND STRIPING (ODOT)			
0100	202(A)2200	UNCLASSIFIED EXCAVATION	20.000	CY
0110	202(D)2500	UNCLASSIFIED BORROW	26.000	CY
0120	230(A)7200	SOLID SLAB SODDING	62.000	SY
0130	509(D)0500	CLASS C CONCRETE	13.660	CY
0140	516(A)8240	DRILLED SHAFTS 60" DIAMETER	129.000	LF
0150	804(A)2200	STRUCTURAL CONCRETE	84.240	CY
0160	804(B)2300	REINFORCING STEEL	16,630.000	LB
0170	805(A)3240	(PL)REMOVAL OF OVHD.SIGN STR. & SIGNS	1.000	LSUM
0180	805(A)3252	(PL)REMOVAL OF EXISTING SIGNS	261.000	EA
0190	805(A)3260	(PL)REMOVEAL OF CANTILE SIGN STRUCTURE	1.000	EA
0200	850(A)1200	SHEET ALUMINUM SIGNS	3,071.000	SF
0210	850(B)1310	EXTRUDED ALUMINUM PANEL SIGNS	3,414.000	SF
0220	850(B)1320	EXTR.ALUM.PAN.SGN.(OVRHD SIGNS)	5,292.000	SF
0230	851(A)2205	6"@15 GALV.STL.WD.FLANGE BM.POST	1,388.500	LF
0240	851(A)2220	8"@31 GALV.STL.WD.FLANGE BM.POST	573.500	LF
0250	851(B)2320	3 1/2"@9.11 GALV.STL.PIPE POST	507.000	LF
0260	851(B)2325	4"@10.79 GALV.STL.PIPE POST	83.500	LF
0270	851(C)2420	2 1/4" SQUARE TUBE POST	1,782.000	LF
0280	851(C)2430	2 1/2" SQUARE TUBE POST	1,192.000	LF
0290	852(E)3624	OVHD.SN.STR., MONOTUBE C4	2.000	EA
0300	852(E)3626	OVHD.SN.STR., MONOTUBE C6	1.000	EA
0310	852(E)3627	OVHD.SN.STR., MONOTUBE C7	1.000	EA
0320	853 5155	DELINEATORS(TYPE 2, CODE 3, FLEXIBLE)	20.000	EA
0330	858(A)0212	PAVE.MARKERS CLASS A TYPE 2	54.000	EA
0340	870(A)1100	SAND FILLED IMPACT ATTEN.MODULE	38.000	EA

Proposal:260216 **Let Date:**October 22, 2026 **Call Order:**250
J/P Num:35655(07) **Proj. Num:**HSIP-255F(771)PM
Counties:OKLAHOMA
Description:SAFETY IMPROVEMENT (SIGNING)
US-77 (BROADWAY EXTENSION): FROM NE 63RD STREET,
EXTEND NORTH IN OKLAHOMA CITY AND EDMOND.
PROJECT LENGTH= 0.00 MILES

Line #		Item Description	Quantity	Unit
0003	TRAFFIC SIGNING AND STRIPING (OTA) - NON-PARTICIPATING			
0350	202(A)2200	UNCLASSIFIED EXCAVATION	20.000	CY
0360	202(D)2500	UNCLASSIFIED BORROW	26.000	CY
0370	230(A)7200	SOLID SLAB SODDING	62.000	SY
0380	509(D)0500	CLASS C CONCRETE	13.660	CY
0390	516(A)8235	DRILLED SHAFTS 54" DIAMETER	87.000	LF
0400	516(A)8240	DRILLED SHAFTS 60" DIAMETER	36.000	LF
0410	804(A)2200	STRUCTURAL CONCRETE	5.420	CY
0420	804(B)2300	REINFORCING STEEL	1,332.000	LB
0430	805(A)3252	(PL)REMOVAL OF EXISTING SIGNS	7.000	EA
0440	805(A)3260	(PL)REMOVEAL OF CANTILE SIGN STRUCTURE	1.000	EA
0450	850(A)1200	SHEET ALUMINUM SIGNS	160.000	SF
0460	850(B)1310	EXTRUDED ALUMINUM PANEL SIGNS	77.000	SF
0470	850(B)1320	EXTR.ALUM.PAN.SGN.(OVRHD SIGNS)	1,002.750	SF
0480	851(A)2205	6"@15 GALV.STL.WD.FLANGE BM.POST	72.000	LF
0490	851(B)2320	3 1/2"@9.11 GALV.STL.PIPE POST	120.500	LF
0500	851(B)2325	4"@10.79 GALV.STL.PIPE POST	15.000	LF
0510	852(E)3623	OVHD.SN.STR., MONOTUBE C3	3.000	EA
0520	852(E)3630	OVHD.SN.STR., MONOTUBE C10	1.000	EA
0530	870(A)1100	SAND FILLED IMPACT ATTEN.MODULE	38.000	EA
0540	870(C)1300	SAND FILLED IMPACT ATTEN.MODULE REMOVAL	1.000	LSUM