Letting Date: September 17, 2026, 10:30 A.M.
Call Order: 865 **Contract ID:** 260241
J/P No.: 35550(04) **Project No.:** NHPPI-2440-(053)PM **Contract Time:**
County: TULSA
Description: BRIDGE REHABILITATION
CITY STREET (41ST. ST/SOUTHWEST BLVD):
OVER I-244, 0.64 MILES WEST OF THE US-75
INTERCHANGE IN THE CITY OF TULSA.
PROJECT LENGTH = 0.040 MILES

	VENDORNAME	PROPOSALITEMTO		
1	K & R BUILDERS, INC.	4,743,468.31	96.76	100.00
	Engineer's Estimate	4,902,382.14		
2	BECCO CONTRACTORS, INC.	4,917,000.00	100.30	103.66
3	PARADIGM CONSTRUCTION & ENGINEERING, INC	5,492,729.05	112.04	115.80

Letting Date: September 17, 2026, 10:30 A.M.
Call Order: 865 **Contract ID:** 260241

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0010	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E	116.000 TON	
	Engineer's Estimate		**55.33**	**6,418.38**
1	K & R BUILDERS, INC.		46.35	5,376.60
2	BECCO CONTRACTORS, INC.		65.00	7,540.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		55.00	6,380.00
0020	411(C)1430	SUPERPAVE, TYPE S4(PG 64-22 OK)	30.000 TON	
	Engineer's Estimate		**241.60**	**7,247.99**
1	K & R BUILDERS, INC.		560.00	16,800.00
2	BECCO CONTRACTORS, INC.		300.00	9,000.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		400.00	12,000.00
0030	619(B)6364	REMOVAL OF ASPHALT PAVEMENT	53.330 SY	
	Engineer's Estimate		**16.45**	**877.02**
1	K & R BUILDERS, INC.		54.50	2,906.49
2	BECCO CONTRACTORS, INC.		30.00	1,599.90
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		35.00	1,866.55

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE "A" - NBI 18754				
0040	501(B)1300	SUBSTRUCTURE EXCAVATION COMMON	25.000 CY	
	Engineer's Estimate		**30.80**	**769.90**
1	K & R BUILDERS, INC.		52.50	1,312.50
2	BECCO CONTRACTORS, INC.		200.00	5,000.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		25.00	625.00
0050	504(A)5200	APPROACH SLAB	481.500 SY	
	Engineer's Estimate		**292.18**	**140,684.31**
1	K & R BUILDERS, INC.		352.28	169,622.82
2	BECCO CONTRACTORS, INC.		250.00	120,375.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		350.00	168,525.00
0060	504(B)5300	SAW-CUT GROOVING	1,944.000 SY	
	Engineer's Estimate		**5.61**	**10,896.66**
1	K & R BUILDERS, INC.		5.72	11,119.68
2	BECCO CONTRACTORS, INC.		6.00	11,664.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		6.00	11,664.00
0070	504(E)5510	(PL)CONCRETE PARAPET (HANDRAIL TYPE)	438.600 LF	
	Engineer's Estimate		**450.00**	**197,370.00**
1	K & R BUILDERS, INC.		368.00	161,404.80
2	BECCO CONTRACTORS, INC.		315.00	138,159.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		475.00	208,335.00
0080	506(A)7200	STRUCTURAL STEEL	563,200.000 LB	
	Engineer's Estimate		**4.00**	**2,252,800.00**
1	K & R BUILDERS, INC.		3.15	1,774,080.00
2	BECCO CONTRACTORS, INC.		3.25	1,830,400.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		3.50	1,971,200.00

Letting Date: September 17, 2026, 10:30 A.M.
Call Order: 865 **Contract ID:** 260241

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE "A" - NBI 18754					
0090	507(A)8210	WEATHERING STEEL FIXED BEARING ASSEMBLY	9.000	EA	
	Engineer's Estimate		**1,180.50**		**10,624.52**
1	K & R BUILDERS, INC.		2,961.37		26,652.33
2	BECCO CONTRACTORS, INC.		3,500.00		31,500.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		2,750.00		24,750.00
0100	507(B)8310	WEATHERING STL EXP. BEARING ASSEMBLY	19.000	EA	
	Engineer's Estimate		**1,543.83**		**29,332.82**
1	K & R BUILDERS, INC.		3,077.49		58,472.31
2	BECCO CONTRACTORS, INC.		3,500.00		66,500.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		2,750.00		52,250.00
0110	509(A)0210	CLASS AA CONCRETE	512.200	CY	
	Engineer's Estimate		**795.17**		**407,285.93**
1	K & R BUILDERS, INC.		1,310.00		670,982.00
2	BECCO CONTRACTORS, INC.		1,500.00		768,300.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		1,100.00		563,420.00
0120	509(B)0320	CLASS A CONCRETE	89.900	CY	
	Engineer's Estimate		**1,089.26**		**97,924.41**
1	K & R BUILDERS, INC.		1,476.00		132,692.40
2	BECCO CONTRACTORS, INC.		1,500.00		134,850.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		1,100.00		98,890.00
0130	511 2100	MECHANICAL SPLICES	294.000	EA	
	Engineer's Estimate		**52.06**		**15,306.05**
1	K & R BUILDERS, INC.		59.10		17,375.40
2	BECCO CONTRACTORS, INC.		60.00		17,640.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		55.00		16,170.00
0140	511(A)2210	REINFORCING STEEL	830.000	LB	
	Engineer's Estimate		**1.76**		**1,462.40**
1	K & R BUILDERS, INC.		2.12		1,759.60
2	BECCO CONTRACTORS, INC.		2.00		1,660.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		2.00		1,660.00
0150	511(B)2310	EPOXY COATED REINFORCING STEEL	127,500.000	LB	
	Engineer's Estimate		**1.67**		**212,698.05**
1	K & R BUILDERS, INC.		1.79		228,225.00
2	BECCO CONTRACTORS, INC.		2.25		286,875.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		2.50		318,750.00
0160	513(B)4300	CLASS B BRIDGE DECK REPAIR	40.000	SY	
	Engineer's Estimate		**346.05**		**13,842.06**
1	K & R BUILDERS, INC.		485.00		19,400.00
2	BECCO CONTRACTORS, INC.		200.00		8,000.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		375.00		15,000.00
0170	515(A)7200	WATER REPELLENT (VISUALLY INSPECTED)	1,504.000	SY	
	Engineer's Estimate		**6.29**		**9,464.99**
1	K & R BUILDERS, INC.		6.60		9,926.40
2	BECCO CONTRACTORS, INC.		6.00		9,024.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		7.00		10,528.00

Letting Date: September 17, 2026, 10:30 A.M.
Call Order: 865 **Contract ID:** 260241

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE "A" - NBI 18754					
0180	517 9110	ELASTOMERIC COATING	2,766.000	SF	
	Engineer's Estimate		**22.82**		**63,109.25**
1	K & R BUILDERS, INC.		19.80		54,766.80
2	BECCO CONTRACTORS, INC.		15.00		41,490.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		20.00		55,320.00
0190	518(B)0300	SEALED EXPANSION JOINTS	276.570	LF	
	Engineer's Estimate		**361.41**		**99,956.11**
1	K & R BUILDERS, INC.		483.00		133,583.31
2	BECCO CONTRACTORS, INC.		350.00		96,799.50
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		500.00		138,285.00
0200	520(A)1200	PREPARATION OF CRACKS, ABOVE WATER	290.000	LF	
	Engineer's Estimate		**38.83**		**11,261.20**
1	K & R BUILDERS, INC.		44.00		12,760.00
2	BECCO CONTRACTORS, INC.		40.00		11,600.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		45.00		13,050.00
0210	520(C)1400	EPOXY RESIN, ABOVE WATER	2.000	GAL	
	Engineer's Estimate		**121.29**		**242.59**
1	K & R BUILDERS, INC.		137.50		275.00
2	BECCO CONTRACTORS, INC.		125.00		250.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		150.00		300.00
0220	521(A)2200	PNEUMATICALLY PLACED MORTAR	177.500	SY	
	Engineer's Estimate		**732.35**		**129,991.53**
1	K & R BUILDERS, INC.		800.00		142,000.00
2	BECCO CONTRACTORS, INC.		750.00		133,125.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		725.00		128,687.50
0230	523(A)3200	SEALER CRACK PREPARATION	474.000	LF	
	Engineer's Estimate		**5.79**		**2,743.00**
1	K & R BUILDERS, INC.		6.60		3,128.40
2	BECCO CONTRACTORS, INC.		6.00		2,844.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		7.00		3,318.00
0240	523(B)3300	SEALER RESIN	5.300	GAL	
	Engineer's Estimate		**91.40**		**484.43**
1	K & R BUILDERS, INC.		203.50		1,078.55
2	BECCO CONTRACTORS, INC.		200.00		1,060.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		200.00		1,060.00
0250	535 7100	CORROSION INHIBITOR(SURFACE APPLIED)	230.000	SY	
	Engineer's Estimate		**46.23**		**10,632.64**
1	K & R BUILDERS, INC.		44.00		10,120.00
2	BECCO CONTRACTORS, INC.		45.00		10,350.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		50.00		11,500.00
0260	619(B)6304	REMOVAL OF BRIDGE ITEMS	1.000	LSUM	
	Engineer's Estimate		**575,000.00**		**575,000.00**
1	K & R BUILDERS, INC.		455,000.00		455,000.00
2	BECCO CONTRACTORS, INC.		578,280.00		578,280.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		1,030,000.00		1,030,000.00

Letting Date: September 17, 2026, 10:30 A.M.
Call Order: 865 **Contract ID:** 260241

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003	**TRAFFIC CONTROL**				
0270	823 6100	(SP)PORTABLE TRAFFIC SIGNAL SYSTEM	330.000	SD	
	Engineer's Estimate		**165.28**		**54,542.13**
1	K & R BUILDERS, INC.		100.00		33,000.00
2	BECCO CONTRACTORS, INC.		155.00		51,150.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		92.00		30,360.00
0280	857(A)9200	CONSTRUCTION TRAFFIC STR.(PAINT)(4" WIDE)	7,880.000	LF	
	Engineer's Estimate		**0.49**		**3,857.50**
1	K & R BUILDERS, INC.		0.51		4,018.80
2	BECCO CONTRACTORS, INC.		1.00		7,880.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		0.60		4,728.00
0290	857(F)9700	PAVEMENT MRKNG.REMOVAL(TRAF.STRP)	4,800.000	LF	
	Engineer's Estimate		**0.66**		**3,183.26**
1	K & R BUILDERS, INC.		0.75		3,600.00
2	BECCO CONTRACTORS, INC.		0.60		2,880.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		0.70		3,360.00
0300	858(A)0224	PAVE.MARKERS CLASS A TYPE 2-C	552.000	EA	
	Engineer's Estimate		**10.78**		**5,951.95**
1	K & R BUILDERS, INC.		6.60		3,643.20
2	BECCO CONTRACTORS, INC.		15.00		8,280.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		7.00		3,864.00
0310	858(A)0228	PAVE.MARKERS CLASS A TYPE 2-D	135.000	EA	
	Engineer's Estimate		**13.80**		**1,863.23**
1	K & R BUILDERS, INC.		6.60		891.00
2	BECCO CONTRACTORS, INC.		15.00		2,025.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		7.00		945.00
0320	858(A)0232	PAVE.MARKERS CLASS A TYPE 2-E	138.000	EA	
	Engineer's Estimate		**20.27**		**2,797.26**
1	K & R BUILDERS, INC.		6.60		910.80
2	BECCO CONTRACTORS, INC.		15.00		2,070.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		7.00		966.00
0330	871(B)2300	CONST.ZONE IMPACT ATTEN.	1,190.000	SD	
	Engineer's Estimate		**15.87**		**18,881.30**
1	K & R BUILDERS, INC.		31.90		37,961.00
2	BECCO CONTRACTORS, INC.		10.00		11,900.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		32.00		38,080.00
0340	877(B)4300	DELIVER PORTABLE LONGITUDINAL BARRIER	2,419.000	LF	
	Engineer's Estimate		**28.56**		**69,091.31**
1	K & R BUILDERS, INC.		36.00		87,084.00
2	BECCO CONTRACTORS, INC.		20.00		48,380.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		34.00		82,246.00
0350	877(C)4400	RELOCATION OF PORT. LONGITUDINAL BARRIER	2,419.000	LF	
	Engineer's Estimate		**5.03**		**12,156.68**
1	K & R BUILDERS, INC.		6.00		14,514.00
2	BECCO CONTRACTORS, INC.		9.00		21,771.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		6.00		14,514.00

Letting Date: September 17, 2026, 10:30 A.M.
Call Order: 865 **Contract ID:** 260241

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003	**TRAFFIC CONTROL**				
0360	880(A)6220	ARROW DISPLAY(TYPE C)	760.000	SD	
	Engineer's Estimate		**5.59**		**4,249.74**
1	K & R BUILDERS, INC.		1.10		836.00
2	BECCO CONTRACTORS, INC.		15.00		11,400.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		2.00		1,520.00
0370	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	5,905.000	SD	
	Engineer's Estimate		**0.26**		**1,513.39**
1	K & R BUILDERS, INC.		0.03		177.15
2	BECCO CONTRACTORS, INC.		1.00		5,905.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		0.05		295.25
0380	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	9,505.000	SD	
	Engineer's Estimate		**0.47**		**4,467.25**
1	K & R BUILDERS, INC.		0.03		285.15
2	BECCO CONTRACTORS, INC.		1.00		9,505.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		0.05		475.25
0390	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	5,550.000	SD	
	Engineer's Estimate		**0.97**		**5,374.79**
1	K & R BUILDERS, INC.		0.03		166.50
2	BECCO CONTRACTORS, INC.		5.00		27,750.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		0.05		277.50
0400	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	4,785.000	SD	
	Engineer's Estimate		**0.77**		**3,701.25**
1	K & R BUILDERS, INC.		0.03		143.55
2	BECCO CONTRACTORS, INC.		1.55		7,416.75
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		0.05		239.25
0410	880(E)6600	WARNING LIGHTS(TYPE A)	33,665.000	SD	
	Engineer's Estimate		**0.19**		**6,300.74**
1	K & R BUILDERS, INC.		0.03		1,009.95
2	BECCO CONTRACTORS, INC.		0.05		1,683.25
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		0.05		1,683.25
0415	880(E)6616	WARNING LIGHTS(TYPE D)	7,825.000	SD	
	Engineer's Estimate		**0.15**		**1,141.90**
1	K & R BUILDERS, INC.		0.20		1,565.00
2	BECCO CONTRACTORS, INC.		0.10		782.50
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		0.20		1,565.00
0420	880(F)6700	DRUMS	7,825.000	SD	
	Engineer's Estimate		**0.20**		**1,598.73**
1	K & R BUILDERS, INC.		3.30		25,822.50
2	BECCO CONTRACTORS, INC.		0.50		3,912.50
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		5.00		39,125.00
0430	880(G)6805	CHANNELIZER CONES	3,135.000	SD	
	Engineer's Estimate		**0.70**		**2,182.05**
1	K & R BUILDERS, INC.		3.30		10,345.50
2	BECCO CONTRACTORS, INC.		0.50		1,567.50
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		6.00		18,810.00

Letting Date: September 17, 2026, 10:30 A.M.
Call Order: 865 **Contract ID:** 260241

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**TRAFFIC CONTROL**			
0440	880(L)7310	(SP) TRAFFIC SURVEILLANCE, OHP (NON-BID)	200.000	HOUR
	Engineer's Estimate		**77.00**	**15,400.00**
1	K & R BUILDERS, INC.		77.00	15,400.00
2	BECCO CONTRACTORS, INC.		77.00	15,400.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		77.00	15,400.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004	**TRAFFIC SIGNING AND STRIPING**			
0450	805(A)3252	(PL)REMOVAL OF EXISTING SIGNS	4.000	EA
	Engineer's Estimate		**163.30**	**653.22**
1	K & R BUILDERS, INC.		165.00	660.00
2	BECCO CONTRACTORS, INC.		200.00	800.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		250.00	1,000.00
0460	805(D)3528	(PL)REMOVE & RESET EXISTING SIGNS	7.000	EA
	Engineer's Estimate		**334.69**	**2,342.86**
1	K & R BUILDERS, INC.		275.00	1,925.00
2	BECCO CONTRACTORS, INC.		300.00	2,100.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		350.00	2,450.00
0470	855(A)7201	(SP) TRAFFIC STRIPE(PLASTIC)(4" WIDE)	8,910.000	LF
	Engineer's Estimate		**1.11**	**9,928.32**
1	K & R BUILDERS, INC.		1.49	13,275.90
2	BECCO CONTRACTORS, INC.		1.75	15,592.50
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		1.50	13,365.00
0480	855(A)7209	(SP) TRAFFIC STRIPE(PLASTIC)(8" WIDE)	2,173.000	LF
	Engineer's Estimate		**0.47**	**1,030.00**
1	K & R BUILDERS, INC.		2.04	4,432.92
2	BECCO CONTRACTORS, INC.		3.25	7,062.25
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		2.50	5,432.50
0490	855(A)7217	(SP) TRAFFIC STRIPE(PLASTIC)(24" WIDE)	121.000	LF
	Engineer's Estimate		**19.93**	**2,411.53**
1	K & R BUILDERS, INC.		13.75	1,663.75
2	BECCO CONTRACTORS, INC.		25.00	3,025.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		14.00	1,694.00
0500	855(B)7305	(SP) TRAFFIC STRIPE(PLASTIC)(ARROWS)	6.000	EA
	Engineer's Estimate		**75.12**	**450.74**
1	K & R BUILDERS, INC.		165.00	990.00
2	BECCO CONTRACTORS, INC.		250.00	1,500.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		200.00	1,200.00
0510	855(B)7313	(SP) TRAFFIC STRIPE(PLASTIC)(SYMBOLS)	13.000	EA
	Engineer's Estimate		**256.52**	**3,334.82**
1	K & R BUILDERS, INC.		1,237.50	16,087.50
2	BECCO CONTRACTORS, INC.		500.00	6,500.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		1,350.00	17,550.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount

Letting Date: September 17, 2026, 10:30 A.M.
Call Order: 865 **Contract ID:** 260241

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0005	**TRAFFIC BARRIERS**			
0520	619(B)6396	REMOVAL OF GUARDRAIL	250.000 LF	
	Engineer's Estimate		**6.76**	**1,691.10**
1	K & R BUILDERS, INC.		9.00	2,250.00
2	BECCO CONTRACTORS, INC.		10.00	2,500.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		15.00	3,750.00
0530	623(A)1200	BEAM GUARDRAIL W-BEAM SINGLE	225.000 LF	
	Engineer's Estimate		**31.04**	**6,983.48**
1	K & R BUILDERS, INC.		31.13	7,004.25
2	BECCO CONTRACTORS, INC.		25.00	5,625.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		32.00	7,200.00
0540	623(G)1820	GUARDRAIL END TREATMENT (31")	1.000 EA	
	Engineer's Estimate		**3,936.26**	**3,936.26**
1	K & R BUILDERS, INC.		4,400.00	4,400.00
2	BECCO CONTRACTORS, INC.		3,501.35	3,501.35
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		4,500.00	4,500.00
0550	623(I)2050	GUARDRAIL BRIDGE CONN-THRIE BEAM (31")	1.000 EA	
	Engineer's Estimate		**3,446.45**	**3,446.45**
1	K & R BUILDERS, INC.		4,119.50	4,119.50
2	BECCO CONTRACTORS, INC.		3,000.00	3,000.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		4,250.00	4,250.00
0560	853 5100	DELINEATORS(TYPE 1, CODE 1)	5.000 EA	
	Engineer's Estimate		**26.81**	**134.07**
1	K & R BUILDERS, INC.		18.00	90.00
2	BECCO CONTRACTORS, INC.		50.00	250.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		20.00	100.00
0570	871(A)2200	IMPACT ATTENUATOR	1.000 EA	
	Engineer's Estimate		**35,870.54**	**35,870.54**
1	K & R BUILDERS, INC.		47,000.00	47,000.00
2	BECCO CONTRACTORS, INC.		20,000.00	20,000.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		34,000.00	34,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0006	**STAKING**			
0580	642(B)3300	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**30,000.00**	**30,000.00**
1	K & R BUILDERS, INC.		15,000.00	15,000.00
2	BECCO CONTRACTORS, INC.		15,000.00	15,000.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		5,750.00	5,750.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0007	**CONSTRUCTION**			

Letting Date: September 17, 2026, 10:30 A.M.
Call Order: 865 **Contract ID:** 260241

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0007	**CONSTRUCTION**			
0590	640(A)1210	FIELD OFFICE	1.000	EA
	Engineer's Estimate		**25,292.05**	**25,292.05**
1	K & R BUILDERS, INC.		20,150.00	20,150.00
2	BECCO CONTRACTORS, INC.		5,000.00	5,000.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		7,500.00	7,500.00
0600	641 2110	MOBILIZATION	1.000	LSUM
	Engineer's Estimate		**248,196.00**	**248,196.00**
1	K & R BUILDERS, INC.		242,225.00	242,225.00
2	BECCO CONTRACTORS, INC.		260,000.00	260,000.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		261,000.00	261,000.00