Letting Date: October 15, 2026, 10:30 A.M.
Call Order: 115 **Contract ID:** 260249
J/P No.: 36918(04) **Project No.:** HSIPG-221F(071)TR **Contract Time:**
County: CRAIG, DELAWARE, MAYES, OSAGE, PAWNEE, ROGERS, TULSA
Description: SAFETY IMPROVEMENT (GUARDRAIL)
SH-2/SH-28/SH-85A/SH-20/SH-127/SH-18/SH-125/SH-82/SH-10/US-64:
AT MULTIPLE LOCATIONS IN DISTRICT VIII.
PROJECT LENGTH = 2.255 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	2,593,859.50		
1	ACTION SAFETY SUPPLY CO., LLC	2,899,445.39	111.78	100.00
2	BECCO CONTRACTORS, INC.	3,378,000.00	130.23	116.51

Letting Date: October 15, 2026, 10:30 A.M.
Call Order: 115 **Contract ID:** 260249

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0010	201(A)1200	CLEARING AND GRUBBING	1.000	LSUM	
	Engineer's Estimate		**500,000.00**		**500,000.00**
1	ACTION SAFETY SUPPLY CO., LLC		65,000.00		65,000.00
2	BECCO CONTRACTORS, INC.		285,000.00		285,000.00
0020	202(A)2200	UNCLASSIFIED EXCAVATION	1,501.000	CY	
	Engineer's Estimate		**20.00**		**30,020.00**
1	ACTION SAFETY SUPPLY CO., LLC		12.00		18,012.00
2	BECCO CONTRACTORS, INC.		50.00		75,050.00
0030	202(D)2500	UNCLASSIFIED BORROW	665.000	CY	
	Engineer's Estimate		**25.00**		**16,625.00**
1	ACTION SAFETY SUPPLY CO., LLC		20.00		13,300.00
2	BECCO CONTRACTORS, INC.		50.00		33,250.00
0040	205(A)6210	TYPE A-SALVAGED TOPSOIL	2,080.000	CY	
	Engineer's Estimate		**10.00**		**20,800.00**
1	ACTION SAFETY SUPPLY CO., LLC		16.00		33,280.00
2	BECCO CONTRACTORS, INC.		50.00		104,000.00
0050	221(B)2300	TEMPORARY SILT FENCE	14,087.000	LF	
	Engineer's Estimate		**5.00**		**70,435.00**
1	ACTION SAFETY SUPPLY CO., LLC		4.92		69,308.04
2	BECCO CONTRACTORS, INC.		4.00		56,348.00
0060	221(E)2600	TEMPORARY SILT DIKE	1,638.000	LF	
	Engineer's Estimate		**18.00**		**29,484.00**
1	ACTION SAFETY SUPPLY CO., LLC		11.10		18,181.80
2	BECCO CONTRACTORS, INC.		13.00		21,294.00
0070	230(A)7200	SOLID SLAB SODDING	14,915.000	SY	
	Engineer's Estimate		**6.00**		**89,490.00**
1	ACTION SAFETY SUPPLY CO., LLC		19.00		283,385.00
2	BECCO CONTRACTORS, INC.		20.00		298,300.00
0080	233(E)0600	(SP) HYDROMULCH	14,915.000	SY	
	Engineer's Estimate		**6.00**		**89,490.00**
1	ACTION SAFETY SUPPLY CO., LLC		25.00		372,875.00
2	BECCO CONTRACTORS, INC.		20.00		298,300.00
0090	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E	5,401.000	TON	
	Engineer's Estimate		**45.00**		**243,045.00**
1	ACTION SAFETY SUPPLY CO., LLC		65.00		351,065.00
2	BECCO CONTRACTORS, INC.		65.00		351,065.00
0100	407(B)7300	TACK COAT	444.000	GAL	
	Engineer's Estimate		**7.00**		**3,108.00**
1	ACTION SAFETY SUPPLY CO., LLC		3.00		1,332.00
2	BECCO CONTRACTORS, INC.		10.00		4,440.00
0110	408 8100	PRIME COAT	1,431.000	GAL	
	Engineer's Estimate		**7.50**		**10,732.50**
1	ACTION SAFETY SUPPLY CO., LLC		15.00		21,465.00
2	BECCO CONTRACTORS, INC.		1.00		1,431.00

Letting Date: October 15, 2026, 10:30 A.M.
Call Order: 115 **Contract ID:** 260249

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0120	411(C)1430	SUPERPAVE, TYPE S4(PG 64-22 OK)	1,311.000	TON	
	Engineer's Estimate		**180.00**		**235,980.00**
1	ACTION SAFETY SUPPLY CO., LLC		230.00		301,530.00
2	BECCO CONTRACTORS, INC.		330.00		432,630.00
0130	501(A)1200	STRUCTURAL EXCAVATION UNCLASSIFIED	17.000	CY	
	Engineer's Estimate		**75.00**		**1,275.00**
1	ACTION SAFETY SUPPLY CO., LLC		500.00		8,500.00
2	BECCO CONTRACTORS, INC.		200.00		3,400.00
0140	509(B)0300	CLASS A CONCRETE	59.000	CY	
	Engineer's Estimate		**1,250.00**		**73,750.00**
1	ACTION SAFETY SUPPLY CO., LLC		1,840.00		108,560.00
2	BECCO CONTRACTORS, INC.		2,200.00		129,800.00
0150	511(A)2200	REINFORCING STEEL	3,013.000	LB	
	Engineer's Estimate		**3.00**		**9,039.00**
1	ACTION SAFETY SUPPLY CO., LLC		4.00		12,052.00
2	BECCO CONTRACTORS, INC.		2.00		6,026.00
0160	613(A)5216	24" R.C.PIPE CLASS III	6.000	LF	
	Engineer's Estimate		**300.00**		**1,800.00**
1	ACTION SAFETY SUPPLY CO., LLC		575.00		3,450.00
2	BECCO CONTRACTORS, INC.		200.00		1,200.00
0170	613(B)5504	15" CORR. GALV. STEEL PIPE	12.000	LF	
	Engineer's Estimate		**250.00**		**3,000.00**
1	ACTION SAFETY SUPPLY CO., LLC		150.00		1,800.00
2	BECCO CONTRACTORS, INC.		130.00		1,560.00
0180	613(L)6704	15" PREFAB. CULVERT END SEC., ROUND	2.000	EA	
	Engineer's Estimate		**1,500.00**		**3,000.00**
1	ACTION SAFETY SUPPLY CO., LLC		750.00		1,500.00
2	BECCO CONTRACTORS, INC.		500.00		1,000.00
0190	613(L)6716	24" PREFAB. CULVERT END SEC., ROUND	1.000	EA	
	Engineer's Estimate		**2,000.00**		**2,000.00**
1	ACTION SAFETY SUPPLY CO., LLC		3,500.00		3,500.00
2	BECCO CONTRACTORS, INC.		2,500.00		2,500.00
0200	619(A)6200	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM	
	Engineer's Estimate		**100,000.00**		**100,000.00**
1	ACTION SAFETY SUPPLY CO., LLC		79,125.00		79,125.00
2	BECCO CONTRACTORS, INC.		196,887.10		196,887.10
0210	619(B)6396	REMOVAL OF GUARDRAIL	100.000	LF	
	Engineer's Estimate		**15.00**		**1,500.00**
1	ACTION SAFETY SUPPLY CO., LLC		28.45		2,845.00
2	BECCO CONTRACTORS, INC.		20.00		2,000.00
0220	619(C)6600	SAWING PAVEMENT	11,276.000	LF	
	Engineer's Estimate		**6.00**		**67,656.00**
1	ACTION SAFETY SUPPLY CO., LLC		5.57		62,807.32
2	BECCO CONTRACTORS, INC.		3.00		33,828.00

Letting Date: October 15, 2026, 10:30 A.M.
Call Order: 115 **Contract ID:** 260249

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0230	623(A)1200	BEAM GUARDRAIL W-BEAM SINGLE	7,312.500 LF	
	Engineer's Estimate		**30.00**	**219,375.00**
1	ACTION SAFETY SUPPLY CO., LLC		27.57	201,605.63
2	BECCO CONTRACTORS, INC.		45.00	329,062.50
0240	623(F)1764	GUARDRAIL TRAIL END TURNDOWN (31")	1.000 EA	
	Engineer's Estimate		**2,250.00**	**2,250.00**
1	ACTION SAFETY SUPPLY CO., LLC		4,100.00	4,100.00
2	BECCO CONTRACTORS, INC.		2,500.00	2,500.00
0250	623(G)1820	GUARDRAIL END TREATMENT (31")	29.000 EA	
	Engineer's Estimate		**4,500.00**	**130,500.00**
1	ACTION SAFETY SUPPLY CO., LLC		4,100.00	118,900.00
2	BECCO CONTRACTORS, INC.		4,000.00	116,000.00
0260	623(I)2050	GUARDRAIL BRIDGE CONN-THRIE BEAM (31")	3.000 EA	
	Engineer's Estimate		**4,000.00**	**12,000.00**
1	ACTION SAFETY SUPPLY CO., LLC		4,100.00	12,300.00
2	BECCO CONTRACTORS, INC.		3,500.00	10,500.00
0270	629(D)7500	REMOVE AND RESET MAILBOX	2.000 EA	
	Engineer's Estimate		**500.00**	**1,000.00**
1	ACTION SAFETY SUPPLY CO., LLC		500.00	1,000.00
2	BECCO CONTRACTORS, INC.		500.00	1,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE				
0280	504(E)5520	42" F-SHAPED PARAPET	60.000 LF	
	Engineer's Estimate		**475.00**	**28,500.00**
1	ACTION SAFETY SUPPLY CO., LLC		625.00	37,500.00
2	BECCO CONTRACTORS, INC.		1,200.00	72,000.00
0290	619(B)6476	REMOVAL OF EXISTING PARAPET	23.000 LF	
	Engineer's Estimate		**50.00**	**1,150.00**
1	ACTION SAFETY SUPPLY CO., LLC		100.00	2,300.00
2	BECCO CONTRACTORS, INC.		200.00	4,600.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003 TRAFFIC SIGNING				
0300	805(A)3252	(PL)REMOVAL OF EXISTING SIGNS	4.000 EA	
	Engineer's Estimate		**175.00**	**700.00**
1	ACTION SAFETY SUPPLY CO., LLC		100.00	400.00
2	BECCO CONTRACTORS, INC.		100.00	400.00
0310	805(D)3528	(PL)REMOVE & RESET EXISTING SIGNS	35.000 EA	
	Engineer's Estimate		**350.00**	**12,250.00**
1	ACTION SAFETY SUPPLY CO., LLC		125.00	4,375.00
2	BECCO CONTRACTORS, INC.		110.00	3,850.00

Letting Date: October 15, 2026, 10:30 A.M.
Call Order: 115 **Contract ID:** 260249

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003	**TRAFFIC SIGNING**				
0320	853 5170	GUARDRAIL DELINEATORS(TYPE 1, CODE 1)	6.000	EA	
	Engineer's Estimate		**30.00**		**180.00**
1	ACTION SAFETY SUPPLY CO., LLC		13.41		80.46
2	BECCO CONTRACTORS, INC.		25.00		150.00
0330	853 5175	GUARDRAIL DELINEATORS(TYPE 2, CODE 1)	178.000	EA	
	Engineer's Estimate		**30.00**		**5,340.00**
1	ACTION SAFETY SUPPLY CO., LLC		13.48		2,399.44
2	BECCO CONTRACTORS, INC.		25.00		4,450.00
0340	870(C)1300	SAND FILLED IMPACT ATTEN.MODULE REMOVAL	1.000	LSUM	
	Engineer's Estimate		**3,000.00**		**3,000.00**
1	ACTION SAFETY SUPPLY CO., LLC		3,000.00		3,000.00
2	BECCO CONTRACTORS, INC.		2,500.00		2,500.00
0350	871(A)2200	IMPACT ATTENUATOR	2.000	EA	
	Engineer's Estimate		**40,000.00**		**80,000.00**
1	ACTION SAFETY SUPPLY CO., LLC		33,650.00		67,300.00
2	BECCO CONTRACTORS, INC.		35,000.00		70,000.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0004	**TRAFFIC CONTROL**				
0360	876(A)3210	(PL)TRUCK MOUNTED ATTENUATOR	480.000	SD	
	Engineer's Estimate		**50.00**		**24,000.00**
1	ACTION SAFETY SUPPLY CO., LLC		25.00		12,000.00
2	BECCO CONTRACTORS, INC.		6.00		2,880.00
0370	877(C)4400	RELOCATION OF PORT. LONGITUDINAL BARRIER	250.000	LF	
	Engineer's Estimate		**5.00**		**1,250.00**
1	ACTION SAFETY SUPPLY CO., LLC		35.76		8,940.00
2	BECCO CONTRACTORS, INC.		20.00		5,000.00
0380	880(A)6220	ARROW DISPLAY(TYPE C)	30.000	SD	
	Engineer's Estimate		**15.00**		**450.00**
1	ACTION SAFETY SUPPLY CO., LLC		0.25		7.50
2	BECCO CONTRACTORS, INC.		5.00		150.00
0390	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	4,860.000	SD	
	Engineer's Estimate		**0.75**		**3,645.00**
1	ACTION SAFETY SUPPLY CO., LLC		0.02		97.20
2	BECCO CONTRACTORS, INC.		0.10		486.00
0400	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	3,480.000	SD	
	Engineer's Estimate		**1.50**		**5,220.00**
1	ACTION SAFETY SUPPLY CO., LLC		0.02		69.60
2	BECCO CONTRACTORS, INC.		0.55		1,914.00
0410	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	3,900.000	SD	
	Engineer's Estimate		**2.50**		**9,750.00**
1	ACTION SAFETY SUPPLY CO., LLC		0.10		390.00
2	BECCO CONTRACTORS, INC.		1.10		4,290.00

Letting Date: October 15, 2026, 10:30 A.M.
Call Order: 115 **Contract ID:** 260249

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0004	**TRAFFIC CONTROL**				
0420	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	2,280.000	SD	
	Engineer's Estimate		**1.50**		**3,420.00**
1	ACTION SAFETY SUPPLY CO., LLC		0.02		45.60
2	BECCO CONTRACTORS, INC.		0.05		114.00
0430	880(E)6600	WARNING LIGHTS(TYPE A)	6,600.000	SD	
	Engineer's Estimate		**0.75**		**4,950.00**
1	ACTION SAFETY SUPPLY CO., LLC		0.02		132.00
2	BECCO CONTRACTORS, INC.		0.05		330.00
0440	880(E)6616	WARNING LIGHTS(TYPE D)	13,920.000	SD	
	Engineer's Estimate		**0.50**		**6,960.00**
1	ACTION SAFETY SUPPLY CO., LLC		0.02		278.40
2	BECCO CONTRACTORS, INC.		0.02		278.40
0450	880(F)6700	DRUMS	13,920.000	SD	
	Engineer's Estimate		**0.50**		**6,960.00**
1	ACTION SAFETY SUPPLY CO., LLC		0.02		278.40
2	BECCO CONTRACTORS, INC.		0.30		4,176.00
0460	880(I)7000	FLAGGER	450.000	SD	
	Engineer's Estimate		**250.00**		**112,500.00**
1	ACTION SAFETY SUPPLY CO., LLC		700.00		315,000.00
2	BECCO CONTRACTORS, INC.		150.00		67,500.00
0470	880(L)7310	(SP) TRAFFIC SURVEILLANCE, OHP (NON-BID)	640.000	HOUR	
	Engineer's Estimate		**77.00**		**49,280.00**
1	ACTION SAFETY SUPPLY CO., LLC		77.00		49,280.00
2	BECCO CONTRACTORS, INC.		77.00		49,280.00
0480	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	480.000	SD	
	Engineer's Estimate		**25.00**		**12,000.00**
1	ACTION SAFETY SUPPLY CO., LLC		6.00		2,880.00
2	BECCO CONTRACTORS, INC.		11.00		5,280.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0005	**STAKING**				
0490	642(B)3300	CONSTRUCTION STAKING LEVEL II	1.000	LSUM	
	Engineer's Estimate		**100,000.00**		**100,000.00**
1	ACTION SAFETY SUPPLY CO., LLC		29,450.00		29,450.00
2	BECCO CONTRACTORS, INC.		90,000.00		90,000.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0006	**CONSTRUCTION**				
0500	641 2110	MOBILIZATION	1.000	LSUM	
	Engineer's Estimate		**155,000.00**		**155,000.00**
1	ACTION SAFETY SUPPLY CO., LLC		192,463.00		192,463.00
2	BECCO CONTRACTORS, INC.		190,000.00		190,000.00