Proposal:270027 **Let Date:**January 21, 2027 **Call Order:**092
J/P Num:38971(04) **Proj. Num:**C-MC-43
Counties:PAWNEE
Description:PAVEMENT RECONSTRUCTION
CIMARRON TURNPIKE: FROM MP-52
TO MP-59, NEAR KEYSTONE LAKE.
PROJECT LENGTH = 6.720 MILES

Line #		Item Description	Quantity	Unit
0001	ROADWAY			
0010	202(A)2200	UNCLASSIFIED EXCAVATION	31,302.000	CY
0020	202(D)2500	UNCLASSIFIED BORROW	2,326.000	CY
0030	205(A)6200	TYPE A-SALVAGED TOPSOIL	1.000	LSUM
0040	221(B)2300	TEMPORARY SILT FENCE	24,755.000	LF
0050	230(A)7200	SOLID SLAB SODDING	292,932.000	SY
0060	242 4101	STABILIZED CONSTRUCTION EXIT	8.000	EA
0070	303(A)1200	AGGREGATE BASE TYPE A	3,927.000	CY
0080	307(K)4200	STABILIZED SUBGRADE	325,062.000	SY
0090	310(B)5300	SUBGRADE, METHOD B	3,117.000	SY
0100	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E	13,236.000	TON
0110	408 8100	PRIME COAT	117,709.000	GAL
0120	411(B)1330	SUPERPAVE, TYPE S3(PG 64-22 OK)	58,392.000	TON
0130	411(H)1900	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	1,000.000	TON
0140	412 3100	COLD MILLING PAVEMENT	16,429.000	SY
0150	414(A)5200	P.C.CONCRETE PAVEMENT(PLACEMENT)	69,703.000	SY
0160	414(B)5300	DOWEL JOINTED P.C.C.PAVT.(PLACEMENT)	223,067.000	SY
0170	414(G)5800	P.C. CONCRETE FOR PAVEMENT	79,787.000	CY
0180	509(A)0200	CLASS AA CONCRETE	25.000	CY
0190	509(D)0500	CLASS C CONCRETE	50.000	CY
0200	609(A)4230	CONC.CURB(6" BARRIER-INTEGRAL)	3,064.000	LF
0210	619(B)6360	REMOVAL OF CONCRETE PAVEMENT	8,783.000	SY
0220	619(B)6364	REMOVAL OF ASPHALT PAVEMENT	82,296.000	SY
0230	619(B)6376	REMOVAL OF CONC.PAV.W/ASPH.OVERLAY	192,125.000	SY
0240	619(B)6396	REMOVAL OF GUARDRAIL	22,000.000	LF
0250	619(B)6400	REMOVAL OF CURB	5,156.000	LF
0260	619(C)6600	SAWING PAVEMENT	500.000	LF
0270	623(A)1200	BEAM GUARDRAIL W-BEAM SINGLE	22,625.000	LF
0280	623(F)1764	GUARDRAIL TRAIL END TURNDOWN (31")	31.000	EA
0290	623(G)1820	GUARDRAIL END TREATMENT (31")	38.000	EA
0300	623(I)2050	GUARDRAIL BRIDGE CONN-THRIE BEAM (31")	7.000	EA

Proposal:270027 **Let Date:**January 21, 2027 **Call Order:**092
J/P Num:38971(04) **Proj. Num:**C-MC-43
Counties:PAWNEE
Description:PAVEMENT RECONSTRUCTION
CIMARRON TURNPIKE: FROM MP-52
TO MP-59, NEAR KEYSTONE LAKE.
PROJECT LENGTH = 6.720 MILES

Line #		Item Description	Quantity	Unit
0002	TRAFFIC SIGNING AND STRIPING			
0310	413(C)4400	RUMBLE STRIP-METHOD PCC-CON	77,400.000	LF
0320	619(B)6432	REMOVAL OF CABLE BARRIER	3,500.000	LF
0330	628(B)7300	HIGH-TENSION CABLE BARRIER(TL-4)	5,000.000	LF
0340	628(C)7400	END ANCHORS	20.000	EA
0350	628(E)7600	CABLE BARRIER TENSION METER	1.000	EA
0360	805(D)3528	(PL)REMOVE & RESET EXISTING SIGNS	14.000	EA
0370	850(A)1200	SHEET ALUMINUM SIGNS	312.000	SF
0380	851(C)2415	2" SQUARE TUBE POST	320.000	LF
0390	853 5100	DELINEATORS(TYPE 1, CODE 1)	162.000	EA
0400	853 5105	DELINEATORS(TYPE 1, CODE 2)	14.000	EA
0410	853 5170	GUARDRAIL DELINEATORS(TYPE 1, CODE 1)	491.000	EA
0420	856(A)8207	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(6" WIDE)	201,410.000	LF
0430	856(A)8211	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(8" WIDE)	600.000	LF
0440	856(A)8215	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(12" WIDE)	740.000	LF
0450	871(A)2200	IMPACT ATTENUATOR	4.000	EA
0003	TRAFFIC CONTROL			
0460	857(A)9200	CONSTRUCTION TRAFFIC STR.(PAINT)(4" WIDE)	237,000.000	LF
0470	857(F)9700	PAVEMENT MRKNG.REMOVAL(TRAF.STRP)	146,940.000	LF
0480	871(B)2300	CONST.ZONE IMPACT ATTEN.	1,920.000	SD
0490	871(C)2410	RELOCATION OF IMPACT ATTENUATOR	16.000	EA
0500	877(B)4300	DELIVER PORTABLE LONGITUDINAL BARRIER	21,500.000	LF
0510	877(C)4400	RELOCATION OF PORT. LONGITUDINAL BARRIER	72,600.000	LF
0520	880(A)6220	ARROW DISPLAY(TYPE C)	960.000	SD
0530	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	6,888.000	SD
0540	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	95,964.000	SD
0550	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	33,600.000	SD
0560	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	12,024.000	SD
0570	880(E)6600	WARNING LIGHTS(TYPE A)	68,208.000	SD
0580	880(F)6700	DRUMS	190,800.000	SD
0590	880(G)6810	TUBE CHANNELIZERS	880.000	EA
0600	880(L)7310	(SP) TRAFFIC SURVEILLANCE, OHP (NON-BID)	170.000	HOUR
0610	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	240.000	SD
0004	STAKING			
0620	642(B)3300	CONSTRUCTION STAKING LEVEL II	1.000	LSUM
0005	CONSTRUCTION			
0630	220 1100	SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
0640	640(A)1210	FIELD OFFICE	1.000	EA
0650	641 2110	MOBILIZATION	1.000	LSUM